

School	Family School 32 RFP 420-19-14 May 2019									
Project	CIP : 10877 - Windows, Masonry, Interior Improvements and Site Work									
Project Phase	E&R		GPI		F&D		Sammel		KG&D	
	Duration	Fee	Duration	Fee	Duration	Fee	Duration	Fee	Duration	Fee
Kick-off & Schematic Design			8	\$ 166,250.00	6	\$ 135,413.00				
Design Development			10	\$ 199,500.00	12	\$ 307,768.00				
SED & Construction			16	\$ 133,000.00	8	\$ 153,884.00				
Bidding & Negotiations			4	\$ 33,250.00	12	\$ 39,471.00				
Construction Administration			20	\$ 133,000.00	16	\$ 153,884.00				
Additional Services				\$ 133,000.00		\$ 85,000.00				
Totals			58	\$ 798,000.00	54	\$ 875,420.00				

Sr. Principal		\$175.00		\$195.00		\$175.00			\$ 225.00
Principal		\$150.00		\$180.00		\$175.00	\$215.00		\$ 170.00
Associate		\$150.00		\$175.00		\$135.00			\$ 150.00
Project Manager		\$95.00		\$150.00		\$120.00	\$107.25		\$ 150.00
Project Pro. A/E		\$125.00		\$195.00		\$120.00			\$ 150.00
Architect (RA)		\$125.00		\$195.00		\$135.00	\$140.77		\$ 150.00
Engineer (PE)		\$125.00		\$142.50		\$144.00			\$ 150.00
Architect		\$125.00		\$175.00		\$120.00			\$ 150.00
Engineer		\$125.00		\$113.75		\$126.00			\$ 165.00
A/E Technicians		\$85.00		\$100.00		\$84.00			\$ 100.00
CAD Operations		\$85.00		\$95.00		\$84.00			\$ 100.00
Sr. Cost Estimator		\$125.00		\$113.75		\$78.00			\$ 195.00
Clerical Support		\$55.00		\$90.00		\$75.00	\$83.75		\$ 80.00
<b>AVERAGE</b>		<b>\$118.85</b>		<b>\$147.69</b>		<b>\$120.85</b>	<b>\$136.69</b>		<b>\$148.85</b>

No proposal submitted.	GPI has a large work load with District design and construction contracts for School 5 and School 30. Their architectural work is through a second party.	F&D has a better record of performance in this type of work.	No proposal submitted.	Asked to be let out of this RFP. Working with YJSCB, Facilities Plan.
------------------------	---	--	------------------------	---