



SCHOOL FACILITIES MANAGEMENT CONTRACT MANUAL AND SPECIFICATIONS

for the

PROJECT NAME: Reconstruction of Portions of the Building Envelope, Interior Finishes and Site Work

SCHOOL NAME: Paideia School 24

BID NO. ITB-6192

OPENING DATE: September 29, 2017 AT 2:00 PM

SED # 66-23-00-01-0-024-007

YPS JOB # 10745

Contract 1 - General Construction - Masonry & Roof Contract 4 - Plumbing

Contract 2 - General Construction Interior & Site Contract 5 - Electrical

Contract 3 - HVAC

BOARD OF EDUCATION

Rev. Steve Lopez, President Judith Ramos Meier, Vice President

Andrea Brown James Cavanaugh Edgar Santana Kevin Cacace

Pasquale Mondesando John Jacono Nader Sayegh

Dr. Edwin Quezada Superintendent of Schools

John P. Carr, P.E. Executive Director School Facilities Management

YONKERS PUBLIC SCHOOLS One Larkin Center Yonkers, New York 10701

BIDDER TO FILL OUT (PRINT):
BIDDER TO FILL OUT (PRINT): LEGAL BUSINESS NAME OF BIDDER: JOE OMBARTO HUMBING + HEATING OF KOCK
ADDRESS: BOOKROCK ROOD STOLE 109 A
(P.O. Boxes are not acceptable) Suffer NJ 10901
CONTACT: Populat Combardo TITLE: President
PHONE NO.:845-357-6537 FAX:845-357-8529
E-MAIL: Ron@ Joseph lombardo. Com
DATE: 10/6/17
1

- DO NOT RETURN ENTIRE BID PACKAGE -ONLY RETURN WHAT IS LISTED IN "INFORMATION FOR BIDDERS", PAGE 6

ATTACHMENT A - BID SHEETS

RECONSTRUCTION OF PORTIONS OF THE BUILDING ENVELOPE, INTERIOR FINISHES AND SITE WORK $\frac{\text{AT THE}}{\text{PAIDEIA SCHOOL 24}}$

BID #: ITB-6192

ITEMS WITH UNIT BID PRICES

Described in the Contract Documents.

Lump Sum: Base Bid Price to Complete HVAC Work as

The Hondred fifteen thousand one hundre

WRITTEN IN WORDS

APPROX.

EST.

QUANTITY

(A)

ITEM

1

ISSUE FOR BID: 08/18/2017

Lump Sum

UNIT BID PRICES

DOLLARS CENTS

(B)

#215, 1811 76

TOTAL AMT. BID

DOLLARS CENTS

(A) X (B)

YPS PROJECT #10745

HVAC - CONTRACT 3

			1000,000	L 184			
2	1	Necessary: Miscellaneous Additional Work for Owner Directed Work, if so Desired by the District. Twenty Thousand and	\$20,000	.00	\$20,000	.00	
TOTAL BID - ITEMS 1 & 2, INCLUSIVE Two Handstothety Part Written in Words: there and lochendered English on Collars Written in Figures: (#235/8).76							
/ /***********************************							
H-1	1	ALTERNATES Alternate H-1: Replace manual controllers on unit			\$		
		ventilators with automatic type as shown on H102. State the			•		
		amount to be ADDED to the base bid:			#23,265	00	
		Texaty three The USG2 & Two thender & Sate I such pour			,		
CONTRACTOR: JOE Lombardo Plumbing & Heating of Rockland Fine							
ADDRESS: 321 Spook Rock RD Surte 109A Suffern Man York 1090)							
		OTTON MAN YORK 1890	»)				
PREPARED BY: Ronald I Lombardo							
TELEPHONE NO.: 245357-6537 DATE: 10/6/2017							



City of Yonkers/Yonkers Public Schools One Larkin Center – 3rd Floor Yonkers, New York 10701 (914) 377-6035

Fax: (914) 377-6032

Email: kimberly.sansevere@yonkersny.gov

CITY OF YONKERS/YONKERS PUBLIC SCHOOLS Purchasing

Mike Spano, Mayor Tom Collich, Director

TO: PROSPECTIVE BIDDERS

September 18, 2017

FROM: KIM SANSEVERE, PRINCIPAL BUYER

RE: IFB-6192 Reconstruction of Portions of the Building Envelope, Interior Finishes and Site Work Paideia School 24

ADDENDUM NO. 1 -CITY RESPONSE TO REQUESTS FOR INFORMATION/ATTACHMENTS

THE OPENING DATE HAS BEEN POSTPONED TO FRIDAY, OCTOBER 6, 2017 AT 2:00 pm

The contents of this addendum alter and amend the original Bid requirements and take precedence over the related items therein. This addendum forms a part of the contract documents. Bidders must acknowledge receipt of all addenda when submitting their bids. Failure to acknowledge receipt may render a bidder non-responsive and ineligible for award. Bidders are responsible for ensuring that they receive all addenda. All addenda will be posted on the Empire State Purchasing Group System (http://www.empirestatebidsystem.com/.

This Addendum consists of 4 pages, 2 specification sections, and 26 drawings and sketches.

The following changes are hereby made:

A. MODIFICATIONS TO SPECIFICATIONS

1. SECTION 01 1000 SUMARY, 1.10 DEFINITIONS

ADD:

A. "Burglar Alarm Contractor" – Owners contractor providing security alarm system monitoring. Work not part of Contract #5.

- B. "PROVIDE" The Term "provide" shall mean "furnish and install complete and ready for safe and regular use and/or operations of the item, material or service indicated."
- C. "Security Contractor" Owners contractor providing security system design and commissioning. Work <u>not part</u> of Contract #5.

2. SECTION 01 1000 SUMARY, 1.03 Description of Alterations Work, E.3

ADD:

- 3. Provision of a building wide security system.
 - a. All security devices and equipment shown on the SE drawings will be FURNISHED by the Owner unless otherwise noted. Contract #5-Electrical Construction (EC) shall INSTALL and terminate all devices and equipment.

IFB-6192 Addendum I Page 1 of 4



City of Yonkers/Yonkers Public Schools
One Larkin Center – 3rd Floor
Yonkers, New York 10701
(914) 377-6035
Fax: (914) 377-6032

Email: thomas.collich@yonkersny.gov

CITY OF YONKERS/YONKERS PUBLIC SCHOOLS Purchasing

Mike Spano, Mayor Tom Collich, Director

TO: PROSE

PROSPECTIVE BIDDERS

October 2, 2017,

FROM: KIMS SANSEVERE, PRINCIPAL BUYER

RE:

IFB-6192: Reconstruction of Portions of the Building Envelope, Interior Finishes and Site Work - Paideia School 24

ADDENDUM NO. 2- CITY RESPONSE TO ADDITIONAL REQUESTS FOR INFORMATION/ATTACHMENT

THE OPENING DATE REMAINS FRIDAY, OCTOBER 6, 2017 AT 2:00 pm

The contents of this addendum alter and amend the original Bid requirements and take precedence over the related items therein. This addendum forms a part of the contract documents. Bidders must acknowledge receipt of all addenda when submitting their bids. Failure to acknowledge receipt may render a bidder non-responsive and ineligible for award. Bidders are responsible for ensuring that they receive all addenda. All addenda will be posted on the Empire State Purchasing Group System (http://www.empirestatebidsystem.com/.

1. SPECIFICATION SECTION 028200 ABATEMENT

Q: "As per the abatement specification section, they refer to the work under CR 56 NYSDOL regulations. This regulation (Page 104 for Roof and Façade Abatement) limits the work to the use of non-mechanical equipment for removals. Is it possible to get a variance for this to perform the removals (such as the cementitious stucco) through the use of mechanical equipment for this work?"

A: As per the abatement specification section 028200

1.3 Permits and Compliance.

F. The Contractor shall be responsible for obtaining all Variances as may be required for the Project or as requested by the Owner. Approval of the Owner is required prior to submission of a Variance application to any regulatory agency. Failure to obtain Owner approval may result in Owner not permitting variance to be used on the project.

Q: "With regard to the tunnels, is 800 sf the total for both tunnels or just the one most impacted?"

A: The quantity indicated is for both tunnels as shown on drawing AA-100.

IFB-6170 Addendum 7 Page 1 of 2

The following changes are hereby made:

A. MODIFICIATIONS TO SPECIFICATIONS

1. ATTACHMENT "B" TECHNICAL SPECIFICATIONS TABLE OF CONTENTS

DELETE: Reference to section: "01 2100 Allowances"

Section not included in specification. Allowances for each contract can be found on the Bid Sheets.

DELETE: Reference to section: "03 3000 Cast in Place Concrete"

Section not included in specification. See Division 32 for exterior concrete requirements.

2. <u>SECTION 09 9123 INTERIOR PAINTING</u>

ADD: Entire section dated 9/26/17 attached in this addendum. (7 pages)

** End of Addendum **

Attachments - Specification Sections 09 9123 Interior Painting (7 pages)

IFB-6192 - ADDENDUM NO. 2 – ACKNOWLEDGEMENT
Legal Name of Bidding Firm: TOE lombard Flumbry Heating of Rockland Inc
Address 301 Spook Rock Road Suite 409 A 8Ottem 11/10901
Bidder's Representative on by Tombard Gritle: President
E-mail: Por Ostosoph lombardo Cam
Signature: Telephone: 845-357-653
Fax:845-357-8529 Date: 1061