ATTACHMENT A - BID SCHEDULE OF PRICES – BID NO. <u>IFB-6325</u> RECONFIGURATION AND OR CLASSROOM ADDITIONS AT THE EUGENIO MARIA DE HOSTOS MICRO SOCIETY SCHOOL

YPS PROJECT #10807

SED PROJECT #66-23-00-01-0-002-004

ELECTRICAL – CONTRACT 4

	APPROX.	TTEMO WITH HAIT BID DRICES	UNIT BID PRICES		TOTAL AMT. BID	
ITEM	EST. QUANTITY	ITEMS WITH UNIT BID PRICES WRITTEN IN WORDS	DOLLARS		DOLLARS	
	(A)	Electrical	(B)		(A) X (I	
1	I	Lump Sum: Base Bid Price to Complete HVAC Work as Described in the Contract Documents.				
	<u></u>	Described in the Contract Documents. Funded Fifty thousand	450,360	,00	450,360	,00
		Three Hundred Sixty Dolkers Lump Sum				
2]	Necessary: Miscellaneous Additional Work for Owner Directed Work, if so Desired by the District.	\$40,000	.00	\$40,000	.00
		Forty Thousand and00/100				
-		Necessary				
		IVECESSAI y				
		TOTAL BID - ITEMS 1 TO 2 INCLUSIVE	Ε,			
PLEASE	E PRINT					
		Four Hundred Ninety Moveral Three Hunder Stoffdie	Doi lows		100	C
						Cents
WRITTE	EN IN FIGURES	:\$ 490,360.00				
L						
LEGAL CONTRA	NAME OF ACTOR:	Saber Elactric Corp				
	,	25 Saw Mill River Rd				
		Dukus NY 10710				
PREPAR	ED BY:	tuni Naber				
TITLE: _	~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~	rosident				· ·
TELEPH	ONE NO. :	914-941-2244				
EMAIL:	0	JN@ nabereloch: Con DATE:	12/	1/18		
			/ `	1		

ALTERNATES - ELECTRICAL - CONTRACT 4

3	1	Electrical Add Alternate 1 – Conversion of Storage 004 to Music 006. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications as Electrical Alternate 1. Nexten Musaul Two Hundred Lump Sum	\$ 19,200	ov
4	1	Electrical Add Alternate 2 – Conversion of Computer Room 126 to Grade Level Classroom 126. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications as Electrical Alternate 1. Lixture Thursday Tive Hobe L. Fift Vallage Sum	\$ 16,550	,00
5	1	Electrical Add Alternate 3 – Renovation of Classroom 109. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications as Electrical Alternate 1. Nincless Thursday Six Hudred Delays Sum	\$ 19.600	00
6	1	Electrical Add Alternate 4 – Construction of three (3) Mezzanines at Classrooms 213,210,214. This alternate request covers the amount to be ADDED for the construction of the mezzanines shown in the drawings and specifications as Electrical Alternate 1. This includes but is not limited to the addition of structural steel, decking and slab, railings, stairs, millwork under stairs, and related electrical, data, and finishes. The millwork under the proposed mezzanine stairs is a substitution for the typical cubbies included in the base bid. Include in this alternate the amount, if any, to be added for substitution of millwork.	\$ 31,850	90
7	1	Thirty One Thousand Electrical Add Alternate 5 - Network Switch Equipment. This alternate request covers the amount to be ADDED to provide the network switch as described in the specification, Section 26 08 10 page 7 paragraph 2.10. Thirty Erget Thousand Eight Hubbal Grandshive.	<mark>33'8€3</mark> \$	<u>(၀ပ</u>

The Yonkers Public Schools (YPS) desire to acquire as many of the alternates within the YPS budget. These alternates are listed in order of preference. Accordingly, the contract shall be awarded to the lowest responsible bidder based on the total of the base bid plus those alternates up to the YPS budget for this project. The YPS budget for this project shall be announced at the bid opening. Bidders must bid on all alternates and be considered eligible for award.

LEGAL NAME OF CONTRACTOR:	Nabler	Electic	Com
			ſ