

SCHOOL FACILITIES MANAGEMENT		BOE MEETING DATE: November 20, 2024
<u>RECOMMENDATIONS FOR NEW CONTRACTS</u>		
RFQ NUMBER:	RFB-7226	
VENDOR NAME:	Bellmore Home Center, Inc., d/b/a Costello's Ace Hardware	
CONTRACT NAME:	Purchase of Armstrong Safety Zone and 995 Safety Glue, Johnsonite, Black Reducer, Cove Base and Cove Base Glue	
SCOPE OF WORK, SERVICES PROVIDED:	This is to award RFB-7226, "Purchase of Armstrong Safety Zone and 995 Safety Glue, Johnsonite, Black Reducer, Cove Base and Cove Base Glue" to replace the auditorium flooring at Paideia 24 and The Barack Obama School for Social Justice.	
WINNING BID AMOUNT:	\$	24,284.75
CONTRACT TERM IN CALENDAR DAYS	365	
BID OPENING DATE:	9/6/2024	
NUMBER OF BIDDERS:	3	
IF AWARDED TO OTHER THAN THE FIRST APPARENT LOW BIDDER PLEASE EXPLAIN:		
FUNDING: GENERAL OR CAPITAL: (CHOOSE ONE, NO CODES)	General	
Form of Procurement: (GML 103-competitive sealed bidding; GML 104b-not competitive sealed bidding)	GML 104b	
DEPARTMENT AND MANAGER IN CHARGE:	BOE SCHOOL FACILITIES, MICHAEL PELLICCIO, EXEC DIR	

SCHOOL FACILITIES MANAGEMENT		BOE MEETING DATE:
<u>RECOMMENDATIONS FOR CONTRACT AMENDMENTS</u>		
CONTRACT NUMBER:		
VENDOR NAME:		
CONTRACT NAME:		
ORIGINAL AMOUNT OF CONTRACT:		
ORIGINAL TERM OF CONTRACT (CALENDAR DAYS):		
ORIGINAL BOCS APPROVAL DATE		
ORIGINAL BOE RES NO. AND APPROVAL DATE		
1ST AMENDMENT - CHANGE ORDER 1 REVISED CONTRACT AMOUNT:		
1ST AMENDMENT - CHANGE ORDER 1 REVISED CONTRACT TERM:		
1ST AMENDMENT - BOCS APPROVAL:		
1ST AMENDMENT - BOE APPROVAL:		
2ND AMENDMENT EXTENSION 1 REVISED CONTRACT AMOUNT:		
2ND AMENDMENT EXTENSION 1 REVISED CONTRACT TERM:		
DETAILS OF THIS AMENDMENT: (Why are you doing this?)		
AMOUNT OF THIS CHANGE ORDER OR AMENDMENT:		
DETAILS OF PREVIOUS AMENDMENTS:		
FUNDING: GENERAL OR CAPITAL: (CHOOSE ONE, CODES NOT REQUIRED)		
Form of Procurement: (GML 103-competitive sealed bidding; GML 104b-not competitive sealed bidding)		
DEPARTMENT AND MANAGER IN CHARGE:	BOE SCHOOL FACILITIES, MICHAEL PELLICCIO, EXEC DIR	