

WINDOW REPLACEMENT & SECURITY UPGRADES PROJECT AND
BOILER & HEATER UPGRADES PROJECT AT PATRICIA DICHIARO SCHOOL

BID SCHEDULE #: IFB - 6369

PHASE A: SED PROJECT #66-23-00-01-0-008-010 YPS PROJECT #10814
PHASE B: SED PROJECT #66-23-00-01-0-008-011 YPS PROJECT #10815

ELECTRICAL – CONTRACT 5

ITEM	APPROX. EST. QUANTITY (A)	ITEMS WITH UNIT BID PRICES WRITTEN IN WORDS	UNIT BID PRICES		TOTAL AMT. BID	
			DOLLARS	CENTS	DOLLARS	CENTS
			(B)		(A) X (B)	
1	1	Lump Sum: <u>Phase A Base Bid</u> Price to Complete ELECTRICAL Work as Described in the Contract Documents. <u>Two Hundred Forty Five dollars and 00 Cents</u> _____ Lump Sum	245,000	00	\$245,000	00
2	1	Lump Sum: <u>Phase B Base Bid</u> Price to Complete ELECTRICAL Work as Described in the Contract Documents. <u>Two Hundred Forty Five dollars and 00 Cents</u> _____ Lump Sum	245,000	00	\$245,000	00
3	1	Necessary <u>Phase A</u> : Miscellaneous Additional Work for Owner Directed Work, if so Desired by the District. <u>Fifteen Thousand and -----00/100</u> _____ Necessary	\$15,000	.00	\$15,000	.00
4	1	Necessary <u>Phase B</u> : Miscellaneous Additional Work for Owner Directed Work, if so Desired by the District. <u>Twenty Thousand and -----00/100</u> _____ Necessary	\$20,000	.00	\$20,000	.00

TOTAL BID - ITEMS 1 TO 4, INCLUSIVE

WRITTEN IN WORDS: Five Hundred Twenty Five Thousand DOLLARS Zero CENTS
WRITTEN IN FIGURES: (\$525,000.00)

LEGAL NAME OF CONTRACTOR: Fran Corp dba All Bright Electric

ALTERNATES

ALTERNATES: The City desires to acquire as many of the alternates within the City's budget. The alternates are listed in order of preference. Accordingly, the contractor shall be awarded to the lowest responsible bidder based on the total bas bid plus those alternates up to the City's budget for this project. The City's Budget for this project shall be announced at the bid opening. Bidders must bid on all alternates to be considered responsive and eligible for award.

5	1	<p><u>ELECTRICAL Contract 5 Phase B Add Alternate 1</u> – Perform all electrical work associated with the replacement of the Kitchen Air Handling Unit. This alternate request covers the amount TO BE ADDED for the completion of the work as shown in the drawings and described in the specifications as Phase B Alternate 1.</p> <p>Sixty Thousand Dollars and 00 Cents</p> <p>_____ Lump Sum</p>	60,000	00	\$ 60,000	00
		<p><u>Base bid (items 1-4) plus item 5, Phase B Alternate 1</u></p> <p>Five Hundred Eighty Five Thousand Dollars</p> <p>_____ Lump Sum</p>	585,000	00	\$ 585,000	00
6	1	<p><u>ELECTRICAL Contract 5 Phase A Add Alternate 1</u> – Perform all work associated with tie in of all hallway & corridor lighting to the security system. This alternate request covers the amount TO BE ADDED for the completion of the work as shown in the drawings and described in the specifications as Phase A Alternate 1.</p> <p>Fifteen Thousand Dollars and 00 Cents</p> <p>_____ Lump Sum</p>	15,000	00	\$ 15,000	00
		<p><u>Base bid (items 1-4, and 5) plus item 6, Phase A Alternate 1</u></p> <p>Six Hundred Thousand Dollars and 00 Cents</p> <p>_____ Lump Sum</p>	600,000	00	\$ 600,000	00

LEGAL NAME OF CONTRACTOR: Fran Corp dba All Bright Electric

ADDRESS: 100 Snake Hill Road
West Nyack, New York 10994

PREPARED BY: David J Stack 

TELEPHONE NO. : 845-358-1200

DATE: 4/12/2019