

ATTACHMENT A - BID SCHEDULE OF PRICES – BID NO. **IFB-6325**
 RECONFIGURATION AND OR CLASSROOM ADDITIONS AT THE EUGENIO MARIA DE HOSTOS MICRO
 SOCIETY SCHOOL

YPS PROJECT #10807

SED PROJECT #66-23-00-01-0-002-004

ELECTRICAL – CONTRACT 4

ITEM	APPROX. EST. QUANTITY (A)	ITEMS WITH UNIT BID PRICES WRITTEN IN WORDS	UNIT BID PRICES		TOTAL AMT. BID	
			DOLLARS	CENTS	DOLLARS	CENTS
1	1	<i>Electrical</i> Lump Sum: Base Bid Price to Complete HVAC Work as Described in the Contract Documents. <u>Four Hundred Fifty thousand</u> <u>Three Hundred Sixty Dollars</u> Lump Sum	450,360	.00	450,360	.00
2	1	Necessary: Miscellaneous Additional Work for Owner Directed Work, if so Desired by the District. <u>Forty Thousand and -----00/100</u> Necessary	\$40,000	.00	\$40,000	.00

TOTAL BID - ITEMS 1 TO 2 INCLUSIVE,

PLEASE PRINT

WRITTEN IN WORDS: Four Hundred Ninety Thousand Three Hundred Sixty Dollars 00 Cents
 WRITTEN IN FIGURES: \$ 490,360.00

LEGAL NAME OF CONTRACTOR: Naber Electric Corp
 ADDRESS: 1025 Saw Mill River Rd
Yonkers NY 10710
 PREPARED BY: Awni Naber
 TITLE: President
 TELEPHONE NO.: 914-941-2244
 EMAIL: ajn@naberelectr.com DATE: 12/14/18

ALTERNATES - ELECTRICAL - CONTRACT 4

3	1	<p><u>Electrical Add Alternate 1</u> – Conversion of Storage 004 to Music 006. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications as Electrical Alternate 1.</p> <p><i>Nineteen Thousand Two Hundred Dollars Lump Sum</i></p>			\$	19,200.00
4	1	<p><u>Electrical Add Alternate 2</u> – Conversion of Computer Room 126 to Grade Level Classroom 126. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications as Electrical Alternate 1.</p> <p><i>Sixteen Thousand Five Hundred Fifty Dollars Lump Sum</i></p>			\$	16,550.00
5	1	<p><u>Electrical Add Alternate 3</u> – Renovation of Classroom 109. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications as Electrical Alternate 1.</p> <p><i>Nineteen Thousand Six Hundred Dollars Lump Sum</i></p>			\$	19,600.00
6	1	<p><u>Electrical Add Alternate 4</u> – Construction of three (3) Mezzanines at Classrooms 213,210,214. This alternate request covers the amount to be ADDED for the construction of the mezzanines shown in the drawings and specifications as Electrical Alternate 1.</p> <p>This includes but is not limited to the addition of structural steel, decking and slab, railings, stairs, millwork under stairs, and related electrical, data, and finishes. The millwork under the proposed mezzanine stairs is a substitution for the typical cubbies included in the base bid. Include in this alternate the amount, if any, to be added for substitution of millwork.</p> <p><i>Thirty One Thousand Eight Hundred Fifty Dollars Lump Sum</i></p>			\$	31,850.00
7	1	<p><u>Electrical Add Alternate 5</u> - Network Switch Equipment. This alternate request covers the amount to be ADDED to provide the network switch as described in the specification, Section 26 08 10 page 7 paragraph 2.10.</p> <p><i>Thirty Eight Thousand Eight Hundred Eighty Three Dollars</i></p>			\$	38,883.00

The Yonkers Public Schools (YPS) desire to acquire as many of the alternates within the YPS budget. These alternates are listed in order of preference. Accordingly, the contract shall be awarded to the lowest responsible bidder based on the total of the base bid plus those alternates up to the YPS budget for this project. The YPS budget for this project shall be announced at the bid opening. Bidders must bid on all alternates and be considered eligible for award.

LEGAL NAME OF CONTRACTOR:

Nabeer Electric Corp