

ATTACHMENT A - BID SCHEDULE OF PRICES – BID NO. IFB-6325
 RECONFIGURATION AND OR CLASSROOM ADDITIONS AT THE EUGENIO MARIA DE HOSTOS MICRO
 SOCIETY SCHOOL

YPS PROJECT #10807

SED PROJECT #66-23-00-01-0-002-004

HVAC – CONTRACT 2

ITEM	APPROX. EST. QUANTITY (A)	ITEMS WITH UNIT BID PRICES WRITTEN IN WORDS	UNIT BID PRICES		TOTAL AMT. BID	
			DOLLARS	CENTS	DOLLARS	CENTS
			(B)		(A) X (B)	
1	1	Lump Sum: <u>Base Bid Price to Complete HVAC Work as Described in the Contract Documents.</u> <u>Five hundred & seventy two thousand</u> <hr/> <u>nine hundred & sixteen dollars</u> Lump Sum	572,916	00	572,916	
2	1	Necessary: Miscellaneous Additional Work for Owner Directed Work, if so Desired by the District. <hr/> <u>Forty Thousand and -----00/100</u> <hr/> <u>Necessary</u>	\$40,000	.00	\$40,000	.00

TOTAL BID - ITEMS 1 TO 2 INCLUSIVE,

PLEASE PRINT

WRITTEN IN WORDS: Six hundred & twelve thousand nine hundred & sixteen Dollars zero Cents

WRITTEN IN FIGURES: \$ 612,916.00

LEGAL NAME OF CONTRACTOR: Sun-Dance Energy Contractors Inc., d/b/a Markley Mechanical

ADDRESS: 424 Central Ave

Peekskill, NY 10566

PREPARED BY: Glenn E. Markley

TITLE: President

TELEPHONE NO. : 914-788-0536

EMAIL: contact@markleymechnical.com

DATE: 12/12/18

ALTERNATES HVAC – CONTRACT 2

3	1	<p><u>HVAC Add Alternate 1</u> – Conversion of Storage 004 to Music 006. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications. as HVAC Alternate 1.</p> <p>Thirty two thousand one hundred & seventy nine dollars</p> <p align="right">_____ Lump Sum</p>	32,179	20	\$ 32,179.20	
4	1	<p><u>HVAC Add Alternate 2</u> – Conversion of Computer Room 126 to Grade Level Classroom 126. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications as HVAC Alternate 1.</p> <p>Five thousand five hundred & twenty dollars</p> <p align="right">_____ Lump Sum</p>	5,520	00	\$ 5,520.	00
5	1	<p><u>HVAC Add Alternate 3</u> – Renovation of Classroom 109. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications as HVAC Alternate 1.</p> <p>three thousand dollars</p> <p align="right">_____ Lump Sum</p>	3,000.	00	\$ 3,000.	00
6	1	<p><u>HVAC Add Alternate 4</u> – Construction of three (3) Mezzanines at Classrooms 213,210,214. This alternate request covers the amount to be ADDED for the construction of the mezzanines shown in the drawings and specifications as HVAC Alternate 1.</p> <p>This includes but is not limited to the addition of structural steel, decking and slab, railings, stairs, millwork under stairs, and related electrical, data, and finishes. The millwork under the proposed mezzanine stairs is a substitution for the typical cubbies included in the base bid. Include in this alternate the amount, if any, to be added for substitution of millwork.</p> <p align="right">_____ Lump Sum</p>	NA		\$	

The Yonkers Public Schools (YPS) desire to acquire as many of the alternates within the YPS budget. These alternates are listed in order of preference. Accordingly, the contract shall be awarded to the lowest responsible bidder based on the total of the base bid plus those alternates up to the YPS budget for this project. The YPS budget for this project shall be announced at the bid opening. Bidders must bid on all alternates and be considered eligible for award.

LEGAL NAME OF CONTRACTOR: Sun-Dance Energy Contractors Inc., d/b/a Markley Mechancial