

CITY OF YONKERS / YONKERS PUBLIC SCHOOLS						One Larkin Center, 3rd Floor		
BUREAU OF PURCHASING						Yonkers, NY 10701		
						(914) 377-6030		
BID DATE	December 14, 2018		*****Vendor # 1*****	*****Vendor # 2*****	*****Vendor # 3*****			
BID NO.	IFB-6325		Sun-Dance Energy Contractors	Joe Lombardi Plumb & Htg	Mengle Mechanical Inc.			
TITLE:	Reconfiguration Classrooms at De Hostos		dbaMarkley Mechanical	321 Spook Rock Road Suite109A	1689 Route 22			
			44 Central Ave Peekskill, NY	Suffern, NY 10701	Brewster, NY 10509			
Buyer:	D. Censi		Certified MWBE: No	Certified MWBE: No	Certified MWBE: No			
Bids Rec'd.:	9		Women/Minority Owned: No	Women/Minority Owned: No	Women/Minority Owned: No			
ITEM	QTY.	***ITEM DESCRIPTION***	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	TOTAL COST
		Contract 2 - HVAC						
1	1	LumpSum Base Bid price to compete all HVAC Work	\$ 572,916.00		\$ 574,600.00		\$ 581,000.00	
2	1	Necessary: Micsellaneous Addt'l work	\$ 40,000.00		\$ 40,000.00		\$ 40,000.00	
		Total Base Bid - Items1 & 2	\$ 612,916.00		\$ 614,600.00		\$ 621,000.00	
HVAC	1	Alternate Contract 2 - HVAC:						
		Added to Base Bid						
		HVAC Alternate 1 Conversion Storage	\$ 32,179.20		\$ 26,590.00		\$ 23,000.00	
		HVAC Alternate 2 Conversion Computer	\$ 5,520.00		\$ 8,275.00		\$ 14,000.00	
		HVAC Alternate 3 Renovate Classroom	\$ 3,000.00		\$ 7,800.00		\$ 13,000.00	
		HVAC Alternate 4 Construct 3 Mezza	\$ -		\$0.00		\$ 36,000.00	
		Total Including Alternates 1-3	\$ 653,615.20		\$ 657,265.00		\$ 671,000.00	
		Alternate 4 Not Accepted						

CITY OF YONKERS / YONKERS PUBLIC SCHOOLS							
BUREAU OF PURCHASING							
BID DATE	December 14, 2018		*****Vendor # 4*****		*****Vendor # 5*****		*****Vendor # 6*****
BID NO.	IFB-6325		HiTech AirConditioning Service		Vamco Sheet Metal Inc		Pearl River Plumbing & Heating
TITLE:	Reconfiguration Classrooms at De Hostos		60 Otis Street		3090 Route 9		60-70 Dexter Plaza
			West Babylon, NY 11704		Cold Spring, NY 10516		Pearl River, NY 10965
Buyer:	D. Censi		Certified MWBE: No		Certified MWBE: Yes		Certified MWBE: No
Bids Rec'd.:	9		Women/Minority Owned: No		Women/Minority Owned: No		Women/Minority Owned: No
ITEM	QTY.	***ITEM DESCRIPTION***	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE
		Contract 2 - HVAC					
1	1	LumpSum Base Bid price to compete all HVAC Work		\$ 640,000.00		\$ 700,000.00	\$ 748,748.00
2	1	Necessary: Micsellaneous Addt'l work		\$ 40,000.00		\$ 40,000.00	\$ 40,000.00
		Total Base Bid - Items1 & 2		\$ 680,000.00		\$ 740,000.00	\$ 788,748.00
HVAC	1	Alternate Contract 2 - HVAC:					
		Added to Base Bid					
		HVAC Alternate 1 Conversion Storage		\$ 27,000.00		\$ 45,000.00	\$ 60,013.00
		HVAC Alternate 2 Conversion Computer		\$ 9,100.00		\$ 10,500.00	\$ 12,191.00
		HVAC Alternate 3 Renovate Classroom		\$ 9,100.00		\$ 9,500.00	\$ 21,977.00
		HVAC Alternate 4 Construct 3 Mezza		\$ 85,000.00		\$ 30,000.00	\$ 47,289.00
		Total Including Alternates 1-3		\$ 725,200.00		\$ 805,000.00	\$ 882,929.00
		Alternate 4 Not Accepted					

CITY OF YONKERS / YONKERS PUBLIC SCHOOLS								
BUREAU OF PURCHASING								
BID DATE	December 14, 2018		****Vendor # 7****		****Vendor # 8****		****Vendor #9****	
BID NO.	IFB-6325		MDS HVAC-R Inc		ACS System Associates		S&L Plumbing & Heating	
TITLE:	Reconfiguration Classrooms at De Hostos		192 Plains Road		160 West Lincoln Ave		56 Lafayette Avenue	
			Walden, NY 12586		Mt Vernon, NY 10550		White Plains, NY 10603	
Buyer:	D. Censi		Certified MWBE: No		Certified MWBE: Yes		Certified MWBE: No	
Bids Rec'd.:	9		Women/Minority Owned: No		Women/Minority Owned: No		Women/Minority Owned: No	
ITEM	QTY.	***ITEM DESCRIPTION***	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
		Contract 2 - HVAC						
1	1	LumpSum Base Bid price to compete all HVAC Work		\$ 761,512.00		\$ 765,000.00		\$773,000.00
2	1	Necessary: Micsellaneous Addt'l work		\$ 40,000.00		\$ 40,000.00		\$40,000.00
		Total Base Bid - Items1 & 2		\$ 801,512.00		\$ 805,000.00		\$813,000.00
HVAC	1	Alternate Contract 2 - HVAC:						
		Added to Base Bid						
		HVAC Alternate 1 Conversion Storage		\$ 11,000.00		\$ 130,000.00		\$14,495.00
		HVAC Alternate 2 Conversion Computer		\$ 4,000.00		\$ 19,000.00		\$5,800.00
		HVAC Alternate 3 Renovate Classroom		\$ 4,000.00		\$ 21,000.00		\$5,800.00
		HVAC Alternate 4 Construct 3 Mezza		\$ 12,000.00		\$ 87,000.00		\$0.00
		Total Including Alternates 1-3		\$ 820,512.00		\$ 975,000.00		\$ 839,095.00
		Alternate 4 Not Accepted						