

RESTORATION OF WINDOWS, DOORS, INTERIORS, SECURITY, SITE AND ASBESTOS ABATEMENT
AT SCHOOL 5

BID SCHEDULE #: IFB - 6326
YPS PROJECT #10813

ISSUE FOR ADDENDUM #6
SED PROJECT #66-23-00-01-0-002-005-011

GENERAL CONSTRUCTION SITE & INTERIOR – CONTRACT 2

| ITEM | APPROX. EST. QUANTITY (A) | ITEMS WITH UNIT BID PRICES WRITTEN IN WORDS | UNIT BID PRICES | | TOTAL AMT. BID | |
|------|---------------------------|--|-----------------|-----------|-------------------|-------|
| | | | DOLLARS | CENTS (B) | DOLLARS (A) X (B) | CENTS |
| 1 | 1 | Lump Sum: <u>Base Bid</u> Price to Complete General Construction Site & Interior Work as Described in the Contract Documents. <u>Nine hundred ninety thousand + $\frac{00}{100}$</u> Lump Sum | 990,000 | 00 | 990,000 | 00 |
| 2 | 1 | Unit Price Bid #1: To Drill thirty (30) 1" Diameter Holes (for exterior cameras and exterior card readers) at Heights up to 14' through The Exterior Walls where possible Assumed ACM could be located. Perform work under Asbestos Abatement Procedures as per the Contract Manual Asbestos Abatement Specifications. | 45,000 | 00 | 45,000 | 00 |
| 3 | 1 | Unit Price Bid #2: To provide ACM probing, prior to any demolition work, at each bathroom wet-wall where piping work will occur, Under Asbestos Abatement Procedures as per the Contract Manual Asbestos Abatement Specifications. | 10,000 | 00 | 10,000 | 00 |
| 4 | 1 | Unit Price Bid #3: To provide exterior site drainage power flushing / video inspection as required to establish positive flow underground site drainage system, as per the site work drawing / specifications. | 15,000 | 00 | 15,000 | 00 |
| 5 | 1 | Unit Price Bid #4: To provide three (3) locations at 10 sq ft each with Three (3) tents for Friable materials | 9,000 | 00 | 9,000 | 00 |
| 6 | 1 | Unit Price Bid #5: To provide three (3) locations at 10 sq ft each three (3) tents for Non-Friable materials. | 9,000 | 00 | 9,000 | 00 |
| 7 | 1 | Necessary: Miscellaneous Additional Work for Owner Directed Work, if so Desired by the District. <u>Sixty Thousand and -----00/100</u> Necessary | 60,000 | .00 | 60,000 | .00 |

TOTAL BID - ITEMS 1 TO 7 INCLUSIVE

PLEASE PRINT
Written in Words: One million one hundred thirty eight thousand Dollars 00/100 Cents
Written in Figures: (1,138,000.00)

LEGAL NAME OF CONTRACTOR: APS CONTRACTING, INC.

ALTERNATES

REVISED 3/7/2019

| ITEM | APPROX. EST. QUANTITY (A) | ITEMS WITH UNIT BID PRICES WRITTEN IN WORDS | UNIT BID PRICES | | TOTAL AMT. BID | |
|------|---------------------------|--|-----------------|-----------|----------------|-----------------|
| | | | DOLLARS | CENTS (B) | DOLLARS | CENTS (A) X (B) |
| 8 | 1 | <p><u>Alternate 1:</u> Perform all work labeled as Alternate #1 which includes but not to limited work associated with the gymnasium and site modify railings, sump pump installation, new VCT flooring, new wall padding. This alternate request covers the amount TO BE ADDED for all work as shown in the drawings and described in the specifications as Alternate 1.</p> <p>One hundred sixty-three thousand & 00/100 Lump Sum</p> | \$163,000 | 00 | \$163,000 | 00 |
| 9 | 1 | <p><u>Alternate 2:</u> Perform all work labeled as Alternate #2 which includes but not limited work associated with the gymnasium patch and paint walls, new doors and frames and acoustical wall panels. This alternate request covers the amount TO BE ADDED for all work as shown in the drawings and described in the specifications as Alternate 2.</p> <p>Two hundred thousand & 00/100 Lump Sum</p> | \$200,000 | 00 | \$200,000 | 00 |
| 10 | 1 | <p><u>Alternate 3:</u> Perform all work labeled as Alternate #3 which includes but not limited work associated with the gymnasium basketball hoop replacement radiator cover upgrade. This alternate request covers the amount TO BE ADDED for all work as shown in the drawings and described in the specifications as Alternate 3.</p> <p>Sixty-seven thousand & 00/100 Lump Sum</p> | \$67,000 | 00 | \$67,000 | 00 |
| 11 | 1 | <p><u>Alternate 4:</u> Perform all work detailed on design drawings D-110, A-110 and S-100 which includes but not limited work associated with the waterproofing of the exterior gymnasium wall including shoring, excavating, temporary removals and installations, and asphalt / concrete demo and reinstallation. This alternate request covers the amount TO BE ADDED for all work as shown in the drawings and described in the specifications as Alternate 4. Any work shown for excavation and wall waterproofing is not to be part of base bid.</p> <p>Two hundred forty thousand & 00/100 Lump Sum</p> | \$240,000 | 00 | \$240,000 | 00 |

ALTERNATES: The City desires to acquire as many of the alternates within the City's budget. The alternates are listed in order of preference. Accordingly, the contract shall be awarded to the lowest responsible bidder based on the total of the base bid plus those alternates up to the City's budget for this project. The City's budget for this project shall be announced at the bid opening. Bidders must bid on all alternates to be considered responsive and eligible for award.

LEGAL NAME OF CONTRACTOR: APS CONTRACTING, INC.