

<b>CITY OF YONKERS / YONKERS PUBLIC SCHOOLS</b>					One Larkin Center, 3rd Floor	
<b>BUREAU OF PURCHASING</b>					Yonkers, NY 10701	
					(914) 377-6030	
<b>BID DATE</b>	<b>December 14, 2018</b>		*****Vendor # 1*****		*****Vendor # 2*****	
<b>BID NO.</b>	<b>IFB-6325</b>		Northeastern Interior Services		Piazza Inc.	
<b>TITLE:</b>	<b>Reconfiguration Classrooms at De Hostos</b>		271 US Highway 4GW		3 West Stevens Ave	
			Fairfield, NJ 07004		Hawthorne, NY 10532	
Buyer:	D.Censi		Certified MWBE:		Certified MWBE:	
Bids Rec'd	6		Women/Minority Owned:		Women/Minority Owned:	
<b>ITEM</b>	<b>QTY.</b>	<b>***ITEM DESCRIPTION***</b>	<b>UNIT COST</b>	<b>TOTAL COST</b>	<b>UNIT COST</b>	<b>TOTAL COST</b>
		<b>Contract 1 - General Construction</b>				
1	1	LS Base Bid Price to complete GC work	\$ 1,800,000.00	\$ 1,800,000.00	\$ 2,007,500.00	\$ 2,007,500.00
2	1	Necessary: Micsellaneous Addt'l work	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00
3	50	Ton: Unit Price Bid to perform work to remove & properly dispose of contaminated soil	\$ 114.00	\$ 5,700.00	\$ 165.00	\$ 8,250.00
4	2000	Gallon: Unit price remove/store/dispose offsite contaminated water	\$ 3.00	\$ 6,000.00	\$ 15.00	\$ 30,000.00
5	50	CY Unit Price to deliver compact	\$ 55.00	\$ 2,750.00	\$ 85.00	\$ 4,250.00
		<b>Total Base Bid 1,2,3,4,5 Inclusive:</b>		\$ 1,889,450.00		\$ 2,125,000.00
<b>GC</b>	<b>1</b>	<b>Alternate Contract 1 - GC: Added to Base Bid</b>				
6		GC Alternate 1 Conversion Storage		\$ 58,400.00		\$ 79,000.00
7		GC Alternate 2 Conversion Computer		\$ 38,000.00		\$ 12,000.00
8		GC Alternate 3 Renovate Classroom		\$ 52,000.00		\$ 52,000.00
9		GC Alternate 4 Construct 3 Mezzanines		\$ 284,000.00		\$ 362,000.00
		Total Including Alternates 1-3		\$ 2,037,850.00		\$ 2,268,000.00
		Alternate 4 Not Accepted				

<b>CITY OF YONKERS / YONKERS PUBLIC SCHOOLS</b>						
<b>BUREAU OF PURCHASING</b>						
<b>BID DATE</b>	<b>December 14, 2018</b>		*****Vendor # 3*****		*****Vendor # 4*****	
<b>BID NO.</b>	<b>IFB-6325</b>		Dobotol		APS Contracting Inc.	
<b>TITLE:</b>	<b>Reconfiguration Classrooms at De Hostos</b>		210 River Street Suite 21 Hackensack NJ 07601		155-161 Pennsylvania Ave Patterson, NJ 07503	
Buyer:	D.Censi		Certified MWBE:		Certified MWBE:	
Bids Rec'd	6		Women/Minority Owned:		Women/Minority Owned:	
<b>ITEM</b>	<b>QTY.</b>	<b>***ITEM DESCRIPTION***</b>	<b>UNIT COST</b>	<b>TOTAL COST</b>	<b>UNIT COST</b>	<b>TOTAL COST</b>
		<b>Contract 1 - General Construction</b>				
1	1	LS Base Bid Price to complete GC work	\$ 2,254,787.00	\$ 2,254,787.00	\$ 2,285,000.00	\$ 2,285,000.00
2	1	Necessary: Micsellaneous Addt'l work	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00
3	50	Ton: Unit Price Bid to perform work to remove & properly dispose of contaminated soil	\$ 105.00	\$ 5,250.00	\$ 55.00	\$ 2,750.00
4	2000	Gallon: Unit price remove/store/dispose offsite contaminated water	\$ 5.00	\$ 10,000.00	\$ 3.00	\$ 6,000.00
5	50	CY Unit Price to deliver compact	\$ 185.00	\$ 9,250.00	\$ 32.00	\$ 1,600.00
		<b>Total Base Bid 1,2,3,4,5 Inclusive:</b>		\$ 2,354,287.00		\$ 2,370,350.00
<b>GC</b>	<b>1</b>	<b>Alternate Contract 1 - GC: Added to B</b>				
6		GC Alternate 1 Conversion Storage		\$ 108,391.00		\$ 66,000.00
7		GC Alternate 2 Conversion Computer		\$ 21,353.00		\$ 17,000.00
8		GC Alternate 3 Renovate Classroom		\$ 80,428.00		\$ 60,000.00
9		GC Alternate 4 Construct 3 Mezzanines		\$ 237,412.00		\$ 200,000.00
		Total Including Alternates 1-3		\$ 2,564,459.00		\$ 2,513,350.00
		Alternate 4 Not Accepted				

<b>CITY OF YONKERS / YONKERS PUBLIC SCHOOLS</b>						
<b>BUREAU OF PURCHASING</b>						
<b>BID DATE</b>	<b>December 14, 2018</b>		*****Vendor # 5*****		***Vendor#6***	
<b>BID NO.</b>	<b>IFB-6325</b>		Pearl River Plumbing & Heating		Benchmark Construction Group	
<b>TITLE:</b>	<b>Reconfiguration Classrooms at De Hostos</b>		60-70 Dexter Plaza		20 Broadhollow Road Suite 2002	
			Pearl River, NY 10965		Melville, NY 11747	
Buyer:	D.Censi		Certified MWBE:		Certified MWBE:	
Bids Rec'd	6		Women/Minority Owned:		Women/Minority Owned:	
<b>ITEM</b>	<b>QTY.</b>	<b>***ITEM DESCRIPTION***</b>	<b>UNIT COST</b>	<b>TOTAL COST</b>	<b>UNIT COST</b>	<b>TOTAL COST</b>
		<b>Contract 1 - General Construction</b>				
1	1	LS Base Bid Price to complete GC work	\$ 2,419,494.00	\$ 2,419,494.00	\$ 2,526,500.00	\$ 2,526,500.00
2	1	Necessary: Micsellaneous Addt'l work	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00
3	50	Ton: Unit Price Bid to perform work to remove & properly dispose of contaminated soil	\$ 300.00	\$ 15,000.00	\$ 200.00	\$ 10,000.00
4	2000	Gallon: Unit price remove/store/dispose offsite contaminated water	\$ 3.00	\$ 6,000.00	\$ 10.00	\$ 20,000.00
5	50	CY Unit Price to deliver compact	\$ 150.00	\$ 7,500.00	\$ 150.00	\$ 7,500.00
		<b>Total Base Bid 1,2,3,4,5 Inclusive:</b>		<b>\$ 2,522,994.00</b>		<b>\$ 2,639,000.00</b>
<b>GC</b>	<b>1</b>	<b>Alternate Contract 1 - GC: Added to B</b>				
6		GC Alternate 1 Conversion Storage		\$ 78,200.00		\$ 62,000.00
7		GC Alternate 2 Conversion Computer		\$ 29,805.00		\$ 38,000.00
8		GC Alternate 3 Renovate Classroom		\$ 59,400.00		\$ 91,000.00
9		GC Alternate 4 Construct 3 Mezzanines		\$ 298,400.00		\$ 223,000.00
		Total Including Alternates 1-3		\$ 2,690,399.00		\$ 2,830,000.00
		Alternate 4 Not Accepted				