

ATTACHMENT A - BID SCHEDULE OF PRICES – BID NO. IFB-6325
 RECONFIGURATION AND OR CLASSROOM ADDITIONS AT THE EUGENIO MARIA DE HOSTOS MICRO
 SOCIETY SCHOOL

YPS PROJECT #10807

SED PROJECT #66-23-00-01-0-002-004

PLUMBING – CONTRACT 3

ITEM	APPROX. EST. QUANTITY (A)	ITEMS WITH UNIT BID PRICES WRITTEN IN WORDS	UNIT BID PRICES		TOTAL AMT. BID	
			DOLLARS	CENTS	DOLLARS	CENTS
1	1	Lump Sum: <u>Base Bid</u> Price to Complete PLUMBING Work as Described in the Contract Documents. <u>\$224,900.⁰⁰/₁₀₀</u> Lump Sum <u>Two hundred twenty four thousand nine hundred</u>			<u>\$224,900</u>	<u>⁰⁰/₁₀₀</u>
2	1	Necessary: Miscellaneous Additional Work for Owner Directed Work, if so Desired by the District. <u>Fifty Thousand and -----00/100</u> <u>Necessary</u>	\$50,000	.00	\$50,000	.00

TOTAL BID - ITEMS 1 TO 2 INCLUSIVE,

PLEASE PRINT

WRITTEN IN WORDS: Two hundred seventy four thousand nine hundred Dollars 00 Cents

WRITTEN IN FIGURES: \$ 274,900.00

LEGAL NAME OF CONTRACTOR: De Lombardo Plumbing + Heating of Rockland Inc
 ADDRESS: 321 Spook Rock Road Suite 109A
Suffern New York 10901
 PREPARED BY: Ronald J Lombardo
 TITLE: President
 TELEPHONE NO.: 845-357-6539
 EMAIL: Rona@Josephlombardo.com DATE: 12/13/18

ALTERNATES - PLUMBING – CONTRACT 3

3	1	<p><u>Plumbing Add Alternate 1</u> – Conversion of Storage 004 to Music 006. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications. Plumbing Alternate 1.</p> <p><u>\$2,450.00</u> Lump Sum</p>		\$	2,450 ⁰⁰ / _{00}
4	1	<p><u>Plumbing Add Alternate 2</u> – Conversion of Computer Room 126 to Grade Level Classroom 126. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications Plumbing Alternate 2.</p> <p><u>\$3,385.00</u> Lump Sum</p>		\$	3,385 ⁰⁰ / _{00}
5	1	<p><u>Plumbing Add Alternate 3</u> – Renovation of Classroom 109. This alternate request covers the amount TO BE ADDED for the completion of the demolition and renovation as shown in the drawings and described in the specifications as Plumbing Alternate 3.</p> <p><u>\$13,890.00</u> Lump Sum</p>		\$	13,890 ⁰⁰ / _{00}
6	1	<p><u>Plumbing Add Alternate 4</u> – Construction of three (3) Mezzanines at Classrooms 213,210,214. This alternate request covers the amount to be ADDED for the construction of the mezzanines shown in the drawings and specifications as Plumbing Alternate 4. This includes but is not limited to the addition of structural steel, decking and slab, railings, stairs, millwork under stairs, and related electrical, data, and finishes. The millwork under the proposed mezzanine stairs is a substitution for the typical cubbies included in the base bid. Include in this alternate the amount, if any, to be added for substitution of millwork.</p> <p><u>\$3,385.00</u> Lump Sum</p>		\$	3,385 ⁰⁰ / _{00}

The Yonkers Public Schools (YPS) desire to acquire as many of the alternates within the YPS budget. These alternates are listed in order of preference. Accordingly, the contract shall be awarded to the lowest responsible bidder based on the total of the base bid plus those alternates up to the YPS budget for this project. The YPS budget for this project shall be announced at the bid opening. Bidders must bid on all alternates and be considered eligible for award.

LEGAL NAME OF CONTRACTOR: Joe Lombardo Plumbing + Heating of Rockland Inc