

|  |   |   |
|--|---|---|
| <b>SCHOOL FACILITIES MANAGEMENT</b>  |   | <b>BOE MEETING DATE: September 18, 2024</b> |
| <b><u>RECOMMENDATIONS FOR NEW CONTRACTS</u></b>  |   |   |
| BID NUMBER:  | IFB 7212  |   |
| VENDOR NAME:   | Verde Electric Maintenance Corp.  |   |
| CONTRACT NAME:   | Electrical Contract, for Bid 7212, for the "Lincoln High School Electrical Service – Feeder Replacement" under Emergency Declaration  |   |
| SCOPE OF WORK, SERVICES PROVIDED:  | Verde Electric will provide the labor materials necessary to replace one set of the two (2) primary electrical feeders serving the Lincoln H.S. transformers which was determined to have failed by Con-Edison. Their work will include cleaning of debris out of the below grade transformer vaults. |   |
| WINNING BID AMOUNT:  | \$  | 28,224.92                                   |
| CONTRACT TERM IN CALENDAR DAYS:  | 183   |   |
| BID OPENING DATE:  | 26-Jul-24   |   |
| NUMBER OF BIDDERS:   | 2   |   |
| IF AWARDED TO OTHER THAN THE FIRST APPARENT LOW BIDDER PLEASE EXPLAIN:                             |   |   |
| FUNDING: GENERAL OR CAPITAL: (CHOOSE ONE, NO CODES)  | GENERAL   |   |
| Form of Procurement: (GML 103-competitive sealed bidding; GML 104b-not competitive sealed bidding) | GML 103   |   |
| DEPARTMENT AND MANAGER IN CHARGE:  | BOE SCHOOL FACILITIES, MICHAEL PELLICCIO, EXEC DIR  |   |

|  |  |                          |
|--|--|--------------------------|
| <b>SCHOOL FACILITIES MANAGEMENT</b>  |  | <b>BOE MEETING DATE:</b> |
| <b><u>RECOMMENDATIONS FOR CONTRACT AMENDMENTS</u></b>  |  |                          |
| CONTRACT NUMBER:   |  |                          |
| VENDOR NAME:   |  |                          |
| CONTRACT NAME:   |  |                          |
| ORIGINAL AMOUNT OF CONTRACT:   |  |                          |
| ORIGINAL TERM OF CONTRACT (CALENDAR DAYS):   |  |                          |
| ORIGINAL BOCS APPROVAL DATE:   |  |                          |
| ORIGINAL BOE RES NO. AND APPROVAL DATE:  |  |                          |
| 1ST AMENDMENT - CHANGE ORDER 1 AMOUNT:   |  |                          |
| 1ST AMENDMENT - CHANGE ORDER 1 REVISED CONTRACT AMOUNT:  |  |                          |
| 1ST AMENDMENT - CHANGE ORDER 1 REVISED CONTRACT TERM:  |  |                          |
| 1ST AMENDMENT - BOCS APPROVAL:   |  |                          |
| 1ST AMENDMENT - BOE APPROVAL:  |  |                          |
| 2ND AMENDMENT - CHANGE ORDER 1 AMOUNT:   |  |                          |
| 2ND AMENDMENT EXTENSION 1 REVISED CONTRACT AMOUNT:   |  |                          |
| 2ND AMENDMENT EXTENSION 1 REVISED CONTRACT TERM:   |  |                          |
| 2ND AMENDMENT BOCS APPROVAL DATE:  |  |                          |
| 2ND AMENDMENT BOE APPROVAL DATE:   |  |                          |
| DETAILS OF THIS AMENDMENT: (Why are you doing this?)   |  |                          |
| AMOUNT OF THIS CHANGE ORDER OR AMENDMENT:  |  |                          |
| DETAILS OF PREVIOUS AMENDMENTS:  |  |                          |
| FUNDING: GENERAL OR CAPITAL: (CHOOSE ONE, CODES NOT REQUIRED)                                      |  |                          |
| Form of Procurement: (GML 103-competitive sealed bidding; GML 104b-not competitive sealed bidding) |  |                          |
| DEPARTMENT AND MANAGER IN CHARGE:  | BOE SCHOOL FACILITIES, MICHAEL PELLICCIO, EXEC DIR |                          |